Republic of the Philippines Department of Science and Technology

PHILIPPINE SCIENCE HIGH SCHOOL ILOCOS REGION CAMPUS

Poblacion East, San Ildefonso, Ilocos Sur

NOTICE OF AWARD

March 18, 2016

Arch. HIPOLITO A. LIQUIGAN

Managing Principal Liquigan Architects & Consultancy 79 Avocado St., Tanza , Tuguegarao City, Cagayan

Sir:

We are glad to inform you that the PSHS System Board of Trustees under BOT Resolution No. 2016-03-34 has resolved to approve the contract for the Consulting Services for the Architectural and Engineering Design for the Construction of Laboratory and Technology Building with a contract cost of One Million Nine Hundred Ninety Nine Thousand Nine Hundred Ninety Eight Pesos (PhP 1,999,998.00) with a project duration of sixty (60) days.

In view of the above, you are advised to:

- 1. Provide within ten (days) upon receipt hereof the performance security in the form and amount stipulated in the Instruction to Bidders;
- 2. Enter into contract with us within three (3) days thereafter; and
- 3. Commence with the implementation of the project accordingly.

Failure to comply shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

RONNALEE N. ORTEZA, Ph.D.
Director III Campus Director

CONFORME:

Arch. HIPOLITO A. LIQUIGAN Liquigan Architects & Consultancy

Date: _____εnable 53, 100

FORM OF CONTRACT AGREEMENT

THIS AGREEMENT, made this 18th day of March, 2016 between PHILIPPINE SCIENCE HIGH SCHOOL – ILOCOS REGION CAMPUS with postal address at Poblacion East, San Ildefonso, Ilocos Sur represented by its Campus Director, DR. RONNALEE N. ORTEZA (hereinafter called the "Entity") and LIQUIGAN ARCHITECTS & CONSULTANCY with postal address at 79 Avocado Street, Tanza, Tuguegarao City, Cagayan represented by its Managing Principal Arch. HIPOLITO A. LIQUIGAN (hereinafter called the "Consultant").

WHEREAS, the Entity is desirous that the Consultant execute Consulting Services for the Architectural and Engineering Design for the Construction of Laboratory and Technology Building (hereinafter called "the Works") and the Entity has accepted the bid in the amount of One Million Nine Hundred Ninety Nine Thousand Nine Hundred Ninety Eight Pesos (PhP 1,999,998.00) by the Consultant for the execution and completion of such Consulting Services and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Terms of Reference
 - (c) Request for Expression of Interest:
 - (d) Instructions to Bidders:
 - (e) Bid Data Sheet:
 - (f) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (g) Bid forms, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
 - (h) Eligibility requirements, documents and/or statements;
 - (i) Performance Security:
 - (j) Credit line issued by a licensed bank, if any;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto;
 - (l) Other contract documents that may be required by existing laws and/or the Entity.
- 3. In consideration of the payments to be made by the Entity to the Consultant as hereinafter mentioned, the Consultant hereby covenants with the Entity to execute and complete the Consulting Services and remedy any defects therein in conformity with the provisions of this Consultant in all respects.

Am .

4. The Entity hereby covenants to pay the Consultant in consideration of the execution and completion of the Consulting Services, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PHILIPPINE SCIENCE HIGH SCHOOL— ILOCOS REGION CAMPUS LIQUIGAN ARCHITECTS & CONSULTANCY

RONNALEE N. ORTEZA, Ph.D. Director III/Campus Director

Arch. HIPOLITO A. LIQUIGAN Managing Principal

SIGNED IN THE PRESENCE OF:

ALLAN CONPADO C. REFLERZO

PSHS-IRC

Liquigan Architects & Consultancy

CERTIFIED FUNDS AVAILABLE:

EVANGELINE T. TABULA Accountant II

Acknowledgement

Republic of the Philippines {s.s	
issued onArch. HIPOLITO A. LIQUIGAN with Common	Community Tax Certificate No. 04-019 at _San data form Theory Sur and unity Tax Certificate No. 123 9 3 10 issued unity Tax Certificate No. 123 9 3 10 issued who acknowledged to me that the not of the offices that they represent. AGREEMENT consists of pages including the ontract as well as the page on which this is hereto and their witnesses have affixed their argin of each and every page hereof:
Doc 292 Page 39 Book No XLVII Series of 2016	Until: December 31, 2011 PTR No.: 276 3178 Issued on: 01-04-16 Issued at: Vigan City

Republic of the Philippines Department of Science and Technology PHILIPPINE SCIENCE HIGH SCHOOL ILOCOS REGION CAMPUS

Poblacion East, San Ildefonso, Ilocos Sur

March 21, 2016

TO THE THE

The CONTRACT therefore having been approved, copy of which having been furnished, NOTICE is hereby given:

NOTICE TO PROCEED

LIQUIGAN ARCHITECTS & CONSULTANCY

79 Avocado St., Tanza, Tuguegarao City, Cagayan (Name and Address of Contractor/ Supplier)

CONSULTING SERVICES FOR THE ARCHITECTURAL AND ENGINEERING DESIGN FOR THE CONSTRUCTION OF LABORATORY AND TECHNOLOGY BUILDING

(Name of Project)

POBLACION EAST, SAN ILDEFONSO, ILOCOS SUR

(Definite Location of Project/ City/ Province)

That work on this project maybe commenced within seven (7) days from the receipt of this Notice and Contract time shall be counted on the same day.

Effectivity of Contract:

Within seven (7) days from receipt of this Notice

Contract Time:

Sixty (60) calendar days

Completion:

Within sixty (60) calendar days

RONNALEE N. ORTEZA, Ph.D.

Director III Campus Director

CONFORME: LIQUIGAN ARCHITECTS & CONSULTANCY

Arch. HIPOLITO A. LIQUIGAN

Managing Principal

Date:

03 28 2016

emailed: 03/21/2016