

Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL ILOCOS REGION CAMPUS
Poblacion East, San Ildefonso, Ilocos Sur

NOTICE OF AWARD

August 2, 2016

MR. CIRILO G. LAO
Owner/ Manager
Vigan Fortune Construction
Vigan City

Sir:

We are glad to inform you that the Board of Trustees under BOT Resolution No. 2016-07-88 has resolved to approve the contract for the Improvement of Academic Building 2 with a contract cost of Two Million Four Hundred Twenty Thousand Two Hundred Sixty Nine & 23/100 (PhP 2,420,269.23) with a project duration of one hundred twenty (120) days.

In view of the above, you are advised to:

1. Provide within ten (days) upon receipt hereof the performance security in the form and amount stipulated in the Instruction to Bidders;
2. Enter into contract with us within three (3) days thereafter; and
3. Commence with the implementation of the project accordingly.

Failure to comply shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Truly yours,



RONNALEE N. ORTEZA, Ph.D.
Director III/ Campus Director *A*

CONFORME:



CIRILO G. LAO
Vigan Fortune Construction

Date: 08/16/2016

Contract Agreement

THIS AGREEMENT, made this 19th day of August 2016 between *PHILIPPINE SCIENCE HIGH SCHOOL - ILOCOS REGION CAMPUS* with postal address at Poblacion East, San Ildefonso, Ilocos Sur represented by its Campus Director, DR. RONNALEE N. ORTEZA (hereinafter called the "Entity") and *VIGAN FORTUNE CONSTRUCTION* with postal address at Barangay 5, Bantay, Ilocos Sur represented by its Owner/ Manager MR. CIRILO G. LAO (hereinafter called the "Contractor").

WHEREAS, the Entity desirous that the Contractor execute the project *Improvement of Academic Building 2* (hereinafter called "the Works") and the Entity has accepted the Bid in the amount of *Two Million Four Hundred Twenty Thousand Two Hundred Sixty Nine Pesos and Twenty Three Centavos (PhP2,420,269.23)* by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form and be read and construed as part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/ Plans;
 - (c) Specifications;
 - (d) Invitation to Apply for Eligibility and to Bid;
 - (e) Instruction to Bidders,
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/ Bid Bulletins, if any;
 - (h) Bid form, including all the documents/ statements contained in the Bidder's bidding envelopes, as annexes;
 - (i) Eligibility requirements, documents and/or statements;
 - (j) Performance Security;
 - (k) Credit line issued by licensed bank, if any;
 - (l) Notice of Award of Contract and the Bidder's conforme thereto;
 - (m) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.


IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by _____ the _____ (for the Entity)

Signed, sealed, delivered by _____ the _____ (for the Contractor).

*PHILIPPINE SCIENCE HIGH SCHOOL-
ILOCOS REGION CAMPUS*

VIGAN FORTUNE CONSTRUCTION



RONNALEE N. ORTEZA, Ph.D.
Director III/ Campus Director



CIRILO G. LAO
Owner/Manager

SIGNED IN THE PRESENCE OF:




PSHS-IRC



Vigan Fortune Construction

CERTIFIED FUNDS AVAILABLE:



EVANGELINE T. TABULA
Accountant II

Acknowledgement

Republic of the Philippines

_____ {s.s

BEFORE ME, this 19th day of August, 2016 appeared:

DR. RONNALEE N. ORTEZA with I.D. No. PSHO IRO 04-019 issued on _____ at San Ildefonso, Ilocos Sur and MR. CIRILO G. LAO with I.D. No. _____ issued on _____ at _____ known to me to be the same person executed the foregoing instrument and who acknowledged to me that the same is their free and voluntary act and deed and of the offices that they represent.

I further certify that the CONTRACT AGREEMENT consists of _____ pages including the general and special conditions of the contract as well as the page on which this acknowledgement is written, and the parties hereto and their witnesses have affixed their signatures on the space provided and on the margin of each and every page hereof:

WITNESS MY HAND SEAL on the date and place first above written.

ATTY. RONNIE R. RAPANUT

NOTARY PUBLIC

UNTIL DEC. 31, 2017

PTR NO. 2767285-1-19-2016

VIGAN CITY, ILOCOS SUR

Until: _____

PTR No.: _____

Issued on: _____

Issued at: _____

Doc 465
Page 93
Book No XXI
Series of 2016

Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL ILOCOS REGION CAMPUS
Poblacion East, San Ildefonso, Ilocos Sur

AUG 19 2016

The CONTRACT therefore having been approved, copy of which having been furnished, NOTICE is hereby given:

NOTICE TO PROCEED

VIGAN FORTUNE CONSTRUCTION

Barangay 5, Bantay, Ilocos Sur
(Name and Address of Contractor/ Supplier)

IMPROVEMENT OF ACADEMIC BUILDING 2

(Name of Project)

POBLACION EAST, SAN ILDEFONSO, ILOCOS SUR

(Definite Location of Project/ City/ Province)

That work on this project may be commenced within seven (7) days from the receipt of this Notice and Contract time shall be counted on the same day.

Effectivity of Contract: Within seven (7) days from receipt of this Notice
Contract Time: One hundred twenty (120) calendar days
Completion: Within one hundred twenty (120) calendar days


RONNALEE M. ORTEZA, Ph.D.
Director III/ Campus Director

CONFORME: **VIGAN FORTUNE CONSTRUCTION**


CIRILO G. LAO
Owner/Manager
08/19/16