

Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL ILOCOS REGION CAMPUS
Poblacion East, San Ildefonso, Ilocos Sur

NOTICE OF AWARD

March 18, 2016

MR. CIRILO G. LAO

Owner/ Manager
Vigan Fortune Lumber and Hardware
Vigan City, Ilocos Sur

Manager Lao:


We are glad to inform you that the PSHS System Board of Trustees under BOT Resolution No. 2016-03-34 has resolved to approve the contract for the Supply and Delivery of Materials for the Improvement of Academic Building 3 with a contract cost of One Million Four Hundred Sixty Six Thousand One Hundred Seventy One & 60/100 (Php 1,466,171.60) with a project duration of forty (40) days.

In view of the above, you are advised to:


1. Provide within ten (days) upon receipt hereof the performance security in the form and amount stipulated in the Instruction to Bidders;
2. Enter into contract with us within three (3) days thereafter; and
3. Commence with the implementation of the project accordingly.

Failure to comply shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Truly yours,


RONNALEE N. ORTEZA, Ph.D.
Director III/Campus Director *RO*

CONFORME:


CIRILO G. LAO
Vigan Fortune Lumber and Hardware

Date: _____

Contract Agreement Form

THIS AGREEMENT made this 28th day of March, 2016 between *PHILIPPINE SCIENCE HIGH SCHOOL - ILOCOS REGION CAMPUS* with postal address at Poblacion East, San Ildefonso, Ilocos Sur represented by its Campus Director, DR. RONNALEE N. ORTEZA (hereinafter called the "Entity") and VIGAN FORTUNE LUMBER AND HARDWARE with postal address at 17 Quezon Avenue, Barangay III, Vigan City represented by its Manager/Owner MR. CIRILO G. LAO (hereinafter called the "Supplier").

WHEREAS the Entity invited bids for certain goods, Supply and Delivery of Materials for the Improvement of Academic Building 3 and the Entity has accepted the Bid of the Supplier in the amount of *One Million Four Hundred Sixty Six Thousand One Hundred Seventy One and 60/100 (Php 1,466,171.60)* for the supply of these goods included in this Contract.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form and be read and construed as part of this Agreement, to wit:
 - (a) the Bid Form and the Price Schedule submitted by the Bidder;
 - (b) the Schedule of Requirements;
 - (c) the Technical Specifications;
 - (d) the General Conditions of the Contract;
 - (e) the Special Conditions of the Contract; and
 - (f) the Entity's Notification of Award.
3. In consideration of the payments to be made by the Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods and services and to remedy defects therein in conformity with the provisions of the Contract in all respects.
4. The Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered by _____ the _____ (for the Entity)

Signed, sealed, delivered by _____ the _____ (for the Supplier).

PHILIPPINE SCIENCE HIGH SCHOOL-
ILOCOS REGION CAMPUS

VIGAN FORTUNE LUMBER & HARDWARE




RONNALEE N. ORTEZA, Ph.D.
Director III/ Campus Director




CIRILO G. LAO
Owner/Manager

SIGNED IN THE PRESENCE OF:



RONNEL R. RAPADA
PSHS-IRC
/ _____
KAREN HAZEL ARELLANO
Vigan Fortune Lumber & Hardware

CERTIFIED FUNDS AVAILABLE:


EVANGELINE T. TABULA
Accountant II

Acknowledgement

Republic of the Philippines

_____ {s.s}

BEFORE ME, this 28th day of March, 2016 appeared:

DR. RONNALEE N. ORTEZA with Community Tax Certificate No. _____ issued on _____ at _____ and MR. CIRILO G. LAO with Community Tax Certificate No. _____ issued on _____ at _____ known to me to be the same person executed the foregoing instrument and who acknowledged to me that the same is their free and voluntary act and deed and of the offices that they represent.

I further certify that the CONTRACT AGREEMENT consists of ___ pages including the general and special conditions of the contract as well as the page on which this acknowledgement is written, and the parties hereto and their witnesses have affixed their signatures on the space provided and on the margin of each and every page hereof:

WITNESS MY HAND SEAL on the date and place first above written.

ATTY: [Signature]
NOTARY PUBLIC

PTR No. _____ 2016

Until: CITY: [Signature]

PTR No.: _____

Issued on: _____

Issued at: _____

Doc 138
Page 05
Book No XLII
Series of WU

PSHS ILOCOS

Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL ILOCOS REGION CAMPUS
Poblacion East, San Ildefonso, Ilocos Sur

March 21, 2016

The CONTRACT therefore having been approved, copy of which having been furnished, NOTICE is hereby given:

NOTICE TO PROCEED

VIGAN FORTUNE LUMBER AND HARDWARE

17 Quezon Avenue, Barangay III, Vigan City
(Name and Address of Contractor/ Supplier)

SUPPLY AND DELIVERY OF MATERIALS FOR THE IMPROVEMENT OF
ACADEMIC BUILDING 3


(Name of Project)

POBLACION EAST, SAN ILDEFONSO, ILOCOS SUR

(Definite Location of Project/ City/ Province)

That work on this project maybe commenced within seven (7) days from the receipt of this Notice and Contract time shall be counted on the same day.

Effectivity of Contract: Within seven (7) days from receipt of this Notice
Contract Time: Forty (40) calendar days
Completion: Within forty (40) calendar days


RONNALEE N. ORTEZA, Ph.D.
Director III/ Campus Director

CONFORME: **VIGAN FORTUNE LUMBER AND HARDWARE**


CIRILO G. LAO
Owner/Manager

Date: 3/28/16